



**City of Puyallup
River Road; 9th to 11th Sewer Main Replacement
CIP 22-014A
Addendum #2**

Date of Issue: July 21, 2022
Date of Opening: **Unchanged (July 26th, 2022 @ 2:00 PM)**

Notice to All Plan holders:

This Addendum #2, containing the following revisions, additions, deletions and/or clarifications is hereby made part of the Plan and Contract Documents for the above-named project. Bidders shall take this Addendum into consideration when preparing and submitting their bids and it shall be attached to the Contract Documents.

Contractors shall acknowledge receipt of this Addendum #2 in the place provided on the QuestCDN bidding platform. Failure to do so may disqualify the Bidder from consideration of its bid.

Modifications to the Plans

None.

Modifications to the Specifications

Item #1: Add the following to the Special Provisions.

1-08.9 Liquidated Damages

(March 3, 2021 APWA GSP, Option B)

Revise the second and third paragraphs to read:

Accordingly, the Contractor agrees:

1. To pay (according to the following formula) liquidated damages for each working day beyond the number of working days established for Physical Completion, and
2. To authorize the Engineer to deduct these liquidated damages from any money due or coming due to the Contractor.

Liquidated Damages Formula

$$LD=0.15C/T$$

Where:

LD = liquidated damages per working day (rounded to the nearest dollar)

C = original Contract amount

T = original time for Physical Completion

When the Contract Work has progressed to Substantial Completion as defined in the Contract, the Engineer may determine the Contract Work is Substantially Complete. The Engineer will notify the Contractor in writing of the Substantial Completion Date. For overruns in Contract time occurring after the date so established, the formula for liquidated damages shown above will not apply. For overruns in Contract time occurring after the Substantial Completion Date, liquidated damages shall be assessed on the basis of direct engineering and related costs assignable to the project until the actual Physical Completion Date of all the Contract Work. The Contractor shall complete the remaining Work as promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a written schedule for completing the physical Work on the Contract.


Contractor Questions/Answers and General Information


None.

ALL OTHER REQUIREMENTS OF THE CONTRACT DOCUMENTS REMAIN IN EFFECT.

Please call or email if you have any further questions to (253) 435-3641 or dyoung@puyallupwa.gov.

Sincerely,

DocuSigned by:

7/21/2022
D5E18ACC03774A5
Drew Young, P.E. – Project Manager
City of Puyallup

DocuSigned by:

7/21/2022
4D7EB0CEB63645D
Hans Hunger, P.E. – City Engineer
City of Puyallup

Attachments:
None

--End of Addendum #2--