

CITY OF PUYALLUP
 BID TAB
 22-011 AOB Lot Fence Relocation
 March 18, 2022

ITEM	UNIT	EST QTY	DESCRIPTION	ENGINEER'S ESTIMATE		PRIMECON USA, LLC		Fence Specialist		Judha of Lion		Candence Construction	
				UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST		
1	LS	1	Removal 6' Cedar Fence	\$ 816.00	\$ 816.00	\$ 640.00	\$ 640.00	\$ 3,225.00	\$ 3,225.00	\$ 2,500.00	\$ 2,500.00	\$ 2,349.86	\$ 2,349.86
2	EA	30	Installation of New 4"x6" Pressure Treated Posts	\$ 150.00	\$ 4,500.00	\$ 215.00	\$ 6,450.00	\$ 81.25	\$ 2,437.50	\$ 150.00	\$ 4,500.00	\$ 188.08	\$ 5,642.40
3	LS	1	Installation of Cedar Panels (New and Reuse)	\$ 1,620.00	\$ 1,620.00	\$ 1,200.00	\$ 1,200.00	\$ 2,725.00	\$ 2,725.00	\$ 350.00	\$ 350.00	\$ 3,951.83	\$ 3,951.83
4	LF	382	6' Black Vinyl Chain Link Fence	\$ 40.00	\$ 15,280.00	\$ 42.00	\$ 16,044.00	\$ 47.80	\$ 18,259.60	\$ 69.00	\$ 26,358.00	\$ 56.71	\$ 21,663.22
5	EA	2	15' Wide x 6' High Black Vinyl Chain Link Double Swing Gate	\$ 925.00	\$ 1,850.00	\$ 1,150.00	\$ 2,300.00	\$ 2,950.00	\$ 5,900.00	\$ 1,500.00	\$ 3,000.00	\$ 2,439.70	\$ 4,879.40
6	FA	1	Minor Change	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
			Subtotal		\$ 25,066.00	\$ -	\$ 27,634.00	\$ -	\$ 33,547.10	\$ -	\$ 37,708.00		\$ 39,486.71
			WSST @ 10%		\$ 2,506.60	\$ -	\$ 2,763.40	\$ -	\$ 3,354.71	\$ -	\$ 3,770.80		\$ 3,948.67
			Total Bid		\$ 27,572.60	\$ -	\$ 30,397.40	\$ -	\$ 36,901.81	\$ -	\$ 41,478.80		\$ 43,435.38

DocuSigned by:

Hans Hunger
 1D7EB0CED63645D...

3/18/2022

Reviewed and Approved by Hans Hunger, P.E.; City Engineer