

FINAL BID RESULTS
5TH STREET SW/NW ADAPTIVE TRAFFIC CONTROL
CITY OF PUYALLUP PROJECT NO: 16-099 (FED NO. HSIP-0005(472))
BID OPENING DATE: JANUARY 23, 2019 AT 2:00 PM

ITEM NO.	UNIT	EST QTY	DESCRIPTION	ENGINEER'S ESTIMATE		Northeast Electric, LLC.		Totem Electric of Tacoma Inc.		Transportation Systems, Inc.		Titan Earthwork, LLC.	
				UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST
101	EQ. ADJ	1	Minor Change	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00
102	LS	1	Record Drawings (Minimum Bid \$2,000)	\$ 2,000.00	\$ 2,000.00	\$ 2,500.00	\$ 2,500.00	\$ 2,229.00	\$ 2,229.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00
103	LS	1	SPCC Plan	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 2,229.00	\$ 2,229.00	\$ 500.00	\$ 500.00	\$ 600.00	\$ 600.00
104	LS	1	Mobilization	\$ 60,000.00	\$ 60,000.00	\$ 40,000.00	\$ 40,000.00	\$ 60,139.00	\$ 60,139.00	\$ 60,000.67	\$ 60,000.67	\$ 72,742.00	\$ 72,742.00
105	LS	1	Project Temporary Traffic Control	\$ 54,000.00	\$ 54,000.00	\$ 45,000.00	\$ 45,000.00	\$ 34,753.00	\$ 34,753.00	\$ 63,058.00	\$ 63,058.00	\$ 90,000.00	\$ 90,000.00
106	HR	80	Off-Duty Uniformed Police Officer for Traffic Control	\$ 80.00	\$ 6,400.00	\$ 100.00	\$ 8,000.00	\$ 105.00	\$ 8,400.00	\$ 250.00	\$ 20,000.00	\$ 100.00	\$ 8,000.00
107	LS	1	Erosion Control and Water Pollution Control	\$ 2,500.00	\$ 2,500.00	\$ 3,500.00	\$ 3,500.00	\$ 4,736.00	\$ 4,736.00	\$ 750.00	\$ 750.00	\$ 3,500.00	\$ 3,500.00
108	LS	1	Traffic Signal System Modifications @ 5th St SW & 9th Ave SW, Complete	\$ 83,000.00	\$ 83,000.00	\$ 60,000.00	\$ 60,000.00	\$ 77,895.00	\$ 77,895.00	\$ 75,576.00	\$ 75,576.00	\$ 92,000.00	\$ 92,000.00
109	LS	1	Traffic Signal System Modifications @ 5th St SW & 7th Ave SW, Complete	\$ 69,000.00	\$ 69,000.00	\$ 50,000.00	\$ 50,000.00	\$ 67,801.00	\$ 67,801.00	\$ 62,215.00	\$ 62,215.00	\$ 85,000.00	\$ 85,000.00
110	LS	1	Traffic Signal System Modifications @ 5th St SW & W Pioneer, Complete	\$ 145,000.00	\$ 145,000.00	\$ 167,000.00	\$ 167,000.00	\$ 137,000.00	\$ 137,000.00	\$ 143,252.00	\$ 143,252.00	\$ 145,000.00	\$ 145,000.00
111	LS	1	Traffic Signal System Modifications @ 5th St SW & W Main, Complete	\$ 105,000.00	\$ 105,000.00	\$ 97,000.00	\$ 97,000.00	\$ 106,000.00	\$ 106,000.00	\$ 110,107.00	\$ 110,107.00	\$ 104,000.00	\$ 104,000.00
112	LS	1	Traffic Signal System Modifications @ 5th St SW & W Stewart, Complete	\$ 102,000.00	\$ 102,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 105,308.00	\$ 105,308.00	\$ 101,000.00	\$ 101,000.00
113	FA	1	Repair of Blocked or Damaged Conduit	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
TOTAL BASE BID					\$ 655,400.00		\$ 599,500.00		\$ 626,182.00		\$ 667,766.67		\$ 728,842.00

I HAVE REVIEWED TABS FOR BALANCED BIDS



HANS HUNGER, P.E., CITY ENGINEER

1/23/2019

DATE